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Date: April 12, 2013 Project No.: L130063/01 
 
To: Mayor and City Council 
 City of Lemoore 
 
From: Harry A. Tow, City Engineer 
 David Jacobs, Assistant City Engineer 
 
Subject: Updated costs for, 
 2013 Streets Overlay Program

* 
 
cc: Jeff Laws, City Manager 
 Joe Simonson, Director, Parks and Recreation Department, City of Lemoore 
  
 

 

The project cost estimate that was provided to the City Council in a memo dated April 12, 2013 

was incomplete. The cost of the construction of Cedar Lane between 19½ Avenue and Blue Jay 

Avenue was inadvertently left off. 

 

It is proposed to construct the center 30 feet of Cedar Lane from 19½ Avenue to just west of 

Blue Jay Avenue. The recommended 2013 Street Program broke down the Cedar Lane Avenue 

extension separately; however it was decided to construct this section with the Overlay program. 

The following is the breakdown of each portion of the project: 

 

 The estimated overlay contract cost is $1,060,000  

 The estimated Cedar Avenue Extension is $58,700 (preliminarily estimated at $94,000)  

 

 

 

 

 

 

                                                 
*
 Overlay – The addition of approximately .2 feet (2 ½”) of asphaltic concrete to an existing street surface. It is 

normally accompanied by ‘cold planing’ (cutting out) of up to 2 ½” of existing asphalt about eight feet adjacent to 

concrete gutters and by ‘Petromat’ installation (a flexible sheeting) under the pavement of the roadway to reduce 

reflection cracking.  Its anticipated service life may be 15 to 20 years. 


