

**B · U · S · H**  
C O N S T R U C T I O N

October 7, 2011

Lemoore Union Elementary School  
100 Vine Street  
Lemoore, Ca. 93245

Attention: Rick Rayburn, Superintendent  
Subject: P. W. Engvall School – Site Improvements

Dear Sir:


We propose to place new concrete walk to fill in the area between the existing City sidewalk and fencing mow strip. We will remove and replace approximately 700 Lineal Feet of chain link fabric, install and improve all posts, gates and top rail as required. We have included excavation of soils, as required, to install the new concrete. We have included the removal and disposal of all soils and removed materials from the jobsite.

Our total cost for the above work, furnished and installed is FIFTY SEVEN THOUSAND SIX HUNDRED NINETY THREE DOLLARS (\$57,693.00). All work will be performed at prevailing wage rates.

Thank you for giving this your consideration.

Very truly yours,

DAVID A. BUSH, INC.

  
By Richard Jacobs, Project Manager