

ADDENDUM NUMBER 1

FOR THE

CITY OF LEMOORE

D STREET IMPROVEMENT PROJECT

March 11, 2025



OWNER:
City of Lemoore
711 W. Cinnamon Drive
Lemoore, CA 93245
(559) 924-6700

PREPARED BY:
A&M Consulting Engineers
220 N Locust Street
Visalia, CA 93291
(559) 429-4747

ADDENDUM NUMBER 1

The following additions, deletions, or modifications shall become part of the Contract Documents for the City of Lemoore D Street Improvement Project:

CONTRACTOR QUESTIONS:

Q1: What is the accurate number of working days specified for the D Street Improvements Project?

A1: The contract Time for the Project Construction shall be forty-five (45) working days from the date established in the Owner’s Notice to Proceed following City approval.


Q2: What information is being requested on the attached proposal page PF-4 in the following “...Professions Code of the State of California. [BLANK]; and DIR number [BLANK].”

A2: The information required in the following is “...Professions Code of the State of California. [Contractor’s license number]; and DIR number [Contractor’s DIR number].”

NOTICE TO BIDDERS:

Bidders are advised that **shallow water and sewer lines** are present within the project area. Contractors must verify the exact locations and depths before excavation and take necessary precautions to avoid damage. Any utility damage caused by construction activities must be repaired at the contractor’s expense.

NOTE: One copy of this Addendum Number 1 shall be signed by the Contractor and must be submitted with the bid as an acknowledgment of receipt and the acceptance of this Addendum Number 1.

Prepared by:  March 11, 2025
Orfil Muniz, P.E. Date
A&M Consulting Engineers

Accepted by: _____
Contractor (signature) Date